
1 
 

 
 
 
 
 
 

Consultation n°08_2019 SPA/RAC 
 

Assessment of the Ecological Status and 
MSP preliminary initial assessment in Vlora 
Marine Area (Albania) in the framework of 
the MSP Pilot Project supported by the the 
Italian Ministry of Environment, Land and 

Sea (IMELS) within the cooperation 
agreement with UNEP/MAP 

 
 
 
 
 
 
 
 
 
 



2 
 

Consultation/SPA-RAC/ MSP PILOT n°08/2019_SPA RAC 

TECHNICAL SPECIFICATIONS 
 

 
1. BACKGROUND  
 
1.1. The SPA/RAC 
 
The Specially Protected Areas Regional Activity Centre (SPA/RAC) was established by the 
Contracting Parties to the Barcelona Convention in order to assist the Mediterranean countries 
in implementing the Protocol concerning Specially Protected Areas and Biological Diversity in 
the Mediterranean (SPA/BD Protocol). Tunisia has been hosting the Centre since its 
establishment in 1985. The Centre works under the auspices of the UN Environment/ 
Mediterranean Action Plan (UNEP/MAP) - Barcelona Convention Secretariat, based in Athens, 
Greece.  
 
SPA/RAC’s main objective is to contribute to the protection, preservation and sustainable 
management of marine and coastal areas of particular natural and cultural value and 
threatened and endangered species of flora and fauna in the Mediterranean. 
 
For more information, please consult: www.spa-rac.org.  
 
1.2. MSP Pilot Project 
 
The activities of the present call for tenders are part of the MSP Pilot Project “MSP Pilot project 
in synerdy with SUPREME and GEF Adriatic projects outcomes and to strengthen the EUSAIR 
Strategy, to be developed into the Adriatic relevant marine areas, subject to major pressures” 
implemented within  the Bilateral Cooperation Agreement with the Italian Ministry of 
Environment, Land and Sea (IMELS). The project is financed by IMELS. 
 
The activities of the present call are implemented of the present call are implemented within 
the framework of the UNEP/MAP Mid Term Strategy 2016-2021 and the UNEP/MAP 2018-
2019 Programme of Work output “Marine Spatial Planning (MSP) and Integrated Coastal Zone 
Management (ICZM) applied in selected areas at a pilot level linking coastal and open sea 
areas subject to major pressures./ Apply MSP and ICZM within a selected area, including 
EBSAs, aiming to identify most relevant area-based management options at a pilot level”  
 
This project aims to strengthen the EUSAIR Strategy in synergy with the SUPREME and GEF 
Adriatic projects outcomes, to be developed into the Adriatic relevant marine areas, subject to 
major pressures at national (Albania) and sub-regional level (Adriatic). The project is 
implemented by SPA/RAC and PAP/RAC under the coordination of the UNEP/MAP 
Coordinating Unit. The project's activities implemented within the present consultation aims 
to support Albania in its initial steps towards MSP implementation and provide the necessary 
data (including transboundary data) and recommendation for a pilot MSP implementation 
within a pilot area in Albania with the aim to harmonize efforts toward IMAP and MSP 
implementation within the Adriatic sub-region. 
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1.3 IMAP/ECAP and MSP 
The activities of the present call for tenders are within the framework of the IMAP, the ICZM 
Protocol and the MSP Decision (Decision on the MSP Conceptual Framework). 
 
Contracting Parties decisions (Decision IG.17/6 on “Implementation of the ecosystem 
approach to the management of human activities that may affect the Mediterranean marine 
and coastal environment” and the Decision IG.20/4 on “Implementing the Ecosystem 
Approach Roadmap”) reflect the wish to strengthen cooperation and seek synergies with the 
EU initiative, the MSFD, to achieve a shared vision of “a healthy Mediterranean with marine and 
biological ecosystems that are productive and biologically diverse for the benefit of present 
and future generations”. 
 
Additionally, Marine Spatial Planning (MSP) is based on the allocation of marine space in order 
to achieve sustainable development, including the protection of marine biodiversity and the 
conservation of marine resources, along with social and economic objectives, by overcoming 
the single-sector approach that focuses on a particular use of the sea. 
 
According to the European Commission (EC), MSP fulfils four objectives: 

• Reducing conflict on access to maritime space; 
• Reducing cumulative impact of maritime activities on the environment; 
• Reducing coordination costs for public authorities; and 
• Improving certainty and predictability for private investments.  

 
In the Adriatic Sea, implementing the Ecosystem Approach and improving sub-regional 
management capacity through Marine Spatial Planning aim to restore its balance. 
 
Within this framework, the MSP Pilot project provide support to MSP process in Albania and 
allow additional support to the ongoing GEF Adriatic Project implemented in Albania and 
which, among other goals, provided the development of National IMAP Monitoring 
programmes related to EO1 Biodiversity (Habitat and species), EO2 NIS, EO5 Eutrophication, 
EO7 Hydrography, EO9 Contaminants and EO10 Marine litter. 
 
2. BIDDING REQUIREMENT:  

 
This consultation is open to firms having experience in Marine Spatial Planning and particularly 
in mapping, characterization, and analysis of marine data related to the Marine biodiversity 
(Vulnerable species and habitat), Coastal and Marine Economic activities (Fisheries, 
aquaculture, Marine transportation, Oil industries, Tourism, Ports…), Hydrography, Pollution 
(contaminants, Eutrophication, Marine litter).  
 
The study consists to: 
 

- Collect all available data on (Biodiversity, MPAs, Fisheries, Aquaculture, Touristic 
activity, Socioeconomic, hydrography, contaminants, marine litter, marine traffic, 
coastal agriculture and legal framework) related to one pilot area in Albania: Vlora 
marine area including Vlora Bay and the transbundary zone. 
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- Complete missing data by field data and, when needed, from external sources (e.g. for 
marine traffic data or marine and coastal areas species and infrastructures coverage 
from satellites images data) 

- Assess the Ecological status of the study area and provide an MSP preliminary initial 
assessment report and proposal guideline related to Vlora Area based on collected and 
available data. 

 
The firm team of experts must be made up of at least:  
 

• Project leader: with experience in Coastal zone management, Marine Spatial Planning, 
marine conservation, marine biology, biology, Oceanography, Marine Living Resources, 
Aquatic ecosystems fisheries, or equivalent field 

• Expert 1: Specialist in marine conservation, marine biology, biology, fisheries or 
equivalent field  

• Expert 2: Specialist in Marine Geophysics, hydrology, biology, marine pollution or 
equivalent field 

• Expert 3: Specialist in fisheries and aquaculture studies or equivalent field.   
• Expert 4: Specialist applying GIS to the mapping of the marine environment, marine 

and coastal infrastructures and marine and coastal human activity.  
• Expert 5: Specialist in marine legal framework 

 
It is preferable that at least the expert 3 be Albanian speaker to facilitate the field exchanges 
with the various target audiences and particularly the fisheries stakeholders within the 
framework of the implementation of the present study. 
 
At least one member of the team of experts should have proven experience in assessing the 
vulnerability of marine ecosystems to anthropogenic pressures (e.g. fisheries, marine traffic, 
pollution, intensive touristic activities). 
 
At least one member of the team experts should have proven experience in assessing socio-
economic data. 

 
N.B: 

- An expert may be proposed to cover at most 2 specialties, 
- More than one expert per specialty can be proposed except for the project leader, 

 
3. OBJECTIVE OF THE ASSIGNMENT, SCOPE AND DURATION  
 
3.1 Objective of the Assignment and scope: 
The data collection will be processed via an international consulting team of experts.  
 
The study includes collection of existing data which will be complemented by field data.  
 
The international consulting team will have a close continuous consultation with the SPA/RAC 
representative and the representative of the Albanian Ministry of Tourism and Environment. 
 
The purpose of the study is to assess and complement the existing knowledge on the state of 
marine environment in the Area of Vlora in Albania by collecting and processing the data 
related to: 

- Marine ecosystems: The provider will have to collect and assess all the available and 
needed data related to Marine Species and Marine habitats in the study area.  
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- Marine and coastal Human activities. The provider will have to collect and assess all 
the available and needed data in the study area related to: 

o Fisheries 
o Marine traffic and transportation 
o Offshore activities (existing and projected) as the oil industry, wind farms, 

aquaculture farms, seismic prospecting 
o Ports (fishing, commercial, marinas) 
o Coastal and marine Touristic activity and infrastructure 
o Marine infrastructures 

- Legal framework related to ICZM and MSP: The provider will have to analyses the legal 
framework of Albania and its coherence and possible gaps to the implementation of 
ICZM and MSP. 

The study should be done in the most efficient way, following a risk-based approach, on the 
above themes, bringing the most added value. The objective is to provide qualitative and 
quantitative (as possible) data on the study area. Within this framework the provider will also  
complement the existing knowledge on the state of marine environment and human coastal 
and marine activities in the study area by collecting and processing field and taking as a 
baseline the several studies previously implemented in Vlora and the national knowledge gap 
assessment and National Monitoring programme developed within the GEF Adriatic Project 
(Data on GEF Adriatic Project will be provided by SPA/RAC). 
 
Based on the assessed data, the provider will provide a report: 

- describing the study areas and its ecological status as well as the existing threats and 
their cumulative impact on marine ecosystem  

- describing the main marine and coastal activities within the study area including their 
related data and the identified impacts on marine ecosystems and the conflicts related 
to the shared marine area 

- providing an analysis of the environmental and socioeconomic evolution of the study 
area during the last decade 

- providing a description of the existing national stakeholders related to Marine 
biodiversity monitoring and to the ICZM and MSP implementation. For this purpose, an 
organogram showing the different national institution involved within the process and 
their interconnection should be elaborated. 

- providing an assessment of the national legal framework related to ICZM and MSP in 
Albania 

- Proposing preliminary guidelines to prepare the implementation of the MSP at the 
national level in the study site  

 
The provider will also provide GIS Maps. The aim of the GIS Maps is to spatially describe the 
collected data and to show interconnection and interaction among the different human 
activities and marine ecosystem in the study area. The GIS Maps should enable identification 
of conflicts on marine space use, thus, providing decision-making tools for Marine Spatial 
Planning.   
 
GIS Maps including different layers will be elaborated by the provider: the different layers must 
be set for biodiversity (habitat, bathymetry, vulnerable zones and habitat, protected areas), 
fisheries, ports, marine traffic routes, anchoring areas/commercial vessels stand by areas, no 
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fishing zones areas, aquaculture, offshore activities, pollution hotspots, most frequented 
coastal areas, marine infrastructures…  

 
All collected data shall be processed and prepared in formats that will be compatible with the 
SPA/RAC data bases since all data should be transferred and integrated within it. 
 
3.2 Duration: 
The total duration of contracting is 3 months starting from the signature by both parties but 
not later than 31 December 2019. 
 
The study should be conducted over one single phase as follows: 
 

- 1st Study Draft report of the study and 1st preliminary MSP Guideline report: to be 
submitted 40 days maximum from the signature of the contract including MAPs and 
GIS layers 

- 2nd draft report of the study and 2nd preliminary MSP Guideline report to be submitted 
7 days maximum after reception of the comments and feedback from SPA/RAC and 
the country representatives. 

- Final report of the study and final preliminary MSP Guideline: 10 days after the 
presentation of the study results and the MSP guideline within a meeting in Albania. 

 
 
4. STUDY AREA OF VLORA 
 
The proposed study area is the marine area of Vlora including Vlora Bay, the Karaburun-Sazan 
Marine Park and part of the Internal Albanian Water (12 NM).  (see Figure 2).  
 
Focus will be made in Vlora bay (territorial Albanian Seas) and the Karaburun-Sazan Marine 
Park (figure 3) taking into consideration the interconnection with the adjacent marine Internal 
Water and the transbounadry areas.   
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Figure 2: Proposed Study area of Vlora, Albania 

 
 
 
The area also includes Vlora Commercial and Fishing Port  
 

 
Figure 3: Coverage area (in green) of the Karaburun-Sazan marine park 

 
In the Albanian waters and, in particular, in the Vlora Gulf, various natural and anthropogenic 
impacts have been acting progressively in recent years. In fact, development for tourism and 
its consequent building activity have increased the variation in transported sediment volume 
and in the evolution and shifting of river outlets, with negative effects on both sediment 
dynamics and the morphologic equilibrium along the littoral zone, especially in dune system 
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(Boi, 1994; Anonymous, 2008). In addition, the building of the New Vlora harbor in Albania has 
also acted on the coastal dynamics, increasing coastal erosion and moving a lot of the 
sediment and debris on the bottom of Vlora Gulf. Moreover, natural sediment transport from 
the Vjosa River is high (estimated at about 8 million tons per year), and there is transport from 
other minor sources as well. Studies on the currents and water-mass dynamic inside the Vlora 
Gulf have highlighted the presence of two whirlpools in the center and southern parts, leading 
to further massive transport of fine sediment deposits. All these processes are responsible for 
intense sedimentation within the soft-bottom communities, which could affect their structure 
and equilibrium. 
 
In addition, Vlora Bay is one of the primary pollution hotspots in the country, where untreated 
wastewater (sewage) and industrial water (from the polyvinyl chloride and stony salt factories) 
are discharged directly into the sea and the coastal zone. In addition, the development of a 
refinery is being planned, and consequently, new impacts are expected on the coastal 
ecosystems. 
 
The area is known for its high biodiversity value and a detailed description of the structure and 
composition of species in the marine coastal communities will be part of the ecological 
analysis of the area within the actual study. 
 
Particularly, a previous survey had been done in the proposed area within the CISM Project 
2007- 2008 (Maiorano et al. 2011: Bioecological study of the benthic communities on soft 
bottom of the Vlora gulf (Albania)). 
 
The survey was done by a multibeam echo sounder and a Side-Scan–Sonar system as well as 
sampling by Van Veen grabs and scuba dives. The results of that study have to be considered 
as the baseline data for the actual field survey (figure 4) and will allow to assess the evolution 
of the environmental status and the good environmental status in this area taking into 
consideration the impact of both physical disturbance due to the influence of man-made 
structures and activities and, the implemented management measures to conserve the marine 
ecosystems.  
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Figure 4: Map of the main benthic habitats identified in the Vlora Gulf (Maiorano et all, 2011) 

 
Additionnally, the hydrological studies related to the Albanian sea area are generally limited. 
One of them was related to the Vlora bay (C.I.S.M, 2008). “Progetto di assistenza tecnica alla 
realizzazione ed alla gestione di un centro internazionale di scienze del mare in Albania”. 
 
(C.I.S.M 2008) was carried out within the framework of the project INTEREG III 2000-2006 
Italia-Albania, Misura 2.1, Aks III. 
 
As a case study, the bay of Vlora was selected with a total sea area of approximately 670 km2 
(area 1+2+3, figure 5).  
Thematic areas for which "case studies" were implemented are the following:  

 Geology and Sedimentology 
 Coastal Erosion 
 Hydrogeological monitoring of coastal aquifers 
 Plankton Coastline 
 Benthic Coastline (hard substrates) 
 Benthic Coastline (soft substrates) 
 Reproduction and Trophic Networks in Mariculture 
 Physical and Biological Oceanography 
 Chemical Oceanography 
 Ecotoxicology 
 Environmental regulations 



10 
 

 
The results of these works were presented in two documents (789 pages and 245 pages) wich 
should be consulted within the present study. 
 

 
Figure 5: Study area CIZM project, 2007-2008 
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5. TECHNICAL SPECIFICATIONS 
 

5.1. Tasks 
 
The collected data should enable the assessment of the Good Environmental Status of the 
study areas and provide key indicators and/or decision-making tools for Marine Spatial 
Planning with an identification of the main marine activities and vulnerable zones within the 
area as well as a description of interactions and conflicts among the different human activities 
and the marine ecosystems.  
 
A holistic analysis should be done taking into consideration the biodiversity, the 
socioeconomic and the legal framework data within the study area in order to provide a 
preliminary initial assessment of MSP implementation within the area and particularly in Vlora 
Bay. The MSP initial Assessment for the North Adriatic area developed under the SUPREME 
Project is a key reference to be taken into consideration. 
 
The means of implementation are detailed within the Methodology chapter. 
 
5.2. Methodology 
 
The provider must collect and analyse all the available studies related to Vlora marine area, in 
particular, those relating to Marine and coastal Biodiversity, marine and coastal habitats, 
Fisheries, aquaculture, hydrography, contaminants, marine litter, touristic activities, offshore 
activities, marine traffic, and ports. The National Data GAP assessments reports and the 
National IMAP Monitoring programmes elaborated within the GEF Adriatic Project (will be 
provided by SPA/RAC) will be considered as a baseline for the study and to be completed by 
the missing data. 
 
When data is missing at national level, the provider will implement field data collection by: 

- Implementing questionnaires and/or technical meeting with key stakeholder at 
national level; and/or 

- Use Satellite images (to be provided by the provider) to define coastal use evolution, 
bathymetry evolution, marine vegetation, marine substrate, marine infrastructures and 
activities such as ports, erosion protection structures, aquaculture farms…; and/or 

- Use marine traffic data (to be provided by the provider) to define maritime shipping 
traffic routes, vessels types, vessel sizes, vessel traffic frequency, most used ports… 

 

The data to be collected and provided is: 

A. Biodiversity and Fisheries 
 

A.1. EO1: MARINE HABITAT 

The collected and processed data must be analyzed to identify and characterize the major 
geomorphological and biological characteristics of the study area and provide related maps 
by extrapolating the data and using satellite images when needed.  
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The main marine habitats within the study area will be well described. The vulnerable and key 
marine habitat must be highlighted.  
 
The maps to be provided must show the marine habitats coverage and its limits must be 
clearly identified.  
 

A.2. EO1: Marine species (Marine mammals, Sea Birds and Marine reptiles)  

The collected and processed data must be analyzed to  

- At the extent possible, set, within the study area, the frequency, the distributional range, 
the population abundance and the demographic characteristic of the endangered 
Marine mammals (to consider the recent observation of monk seal in the area), the 
seabirds and the sea turtles (to note presence of sea turtle rescue centre within the 
study area). 

- At the extent possible, identify, within the study area, the potential hot spots for the 
above species as well as the identification and description of observed sources of 
negative interaction: noise, light, overfishing, fishing, habitat/breeding/nesting site 
loss, marine litter, contaminants, marine traffic, ghost nets... (Available Stranding and 
bycatch data may be used to define the main interaction with the vulnerable species)  
 

Available data on Vulnerable and endangered cartilaginous species must be also highlighted 
including the interaction with fisheries.  

 
A.3. EO2: NIS  

Based on the recent inventory of NIS, the NIS Gap assessment and the most likely to invade 
Albania invasive species elaborated by SPA/RAC with the GEF Adriatic project (data to be 
provided by SPA/RAC), the present study must identify and highlight the possible interaction 
between NIS and human activities and particularly identifying the main areas within the study 
site to consider as hot spot for NIS expansion or invasion. The main possible NIS sources 
(Ports, aquaculture, fisheries marine transportation, marine traffic…) should be defined within 
the study site.  

The below table define the most likely to invade Albania NIS and for which, the provider 
should pay attention during data collection.  
 

Table 1. The most likely to invade Albania invasive species with pathways other than the 
Suez Canal, ranked according to their assessed impact, in decreasing order (according to 
Horizon Scanning methodology). (Source: EO2 NIS National MONITORING PROGRAMME, 

2019; GEF Adriatic) 
 

Species Name in English Overall impact 
on biodiversity 

score 

Overall impact on 
ecosystem services 

score 
Amathia verticillata Spaghetti bryozoan 100 300 
Codium fragile Green fleece 64 256 
Mnemiopsis leidyi Sea walnut 64 256 
Ciona robusta Tunicate  64 254 
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Anadara transversa Transverse arc 60 120 

Pterois miles Lionfish / Devil 
firefish 36 144 

Garveia franciscana Rope-grass hydroid 36 144 

Styela clava Asian clubbed 
tunicate 36 144 

Clytia hummelincki Hydrozoan  36 108 
Megabalanus 
tintinnabulum Titan Acorn Barnacle 36 108 

 
 

A.4. EO3 Fisheries:  

The EO3 knowledge Gap assessment elaborated within the GEF Adriatic Project, the 
AdriaMed project outputs and the GFCM SOMFi 2018 report and will serve as the main 
basis of fishery data collection. Missing data will need to be collected in the field (via 
ports visit and questionnaires).  
 
The provider is meant to provide data on: 
 

- The variability of fish assemblages (in terms of species richness and density)  
- Fishing Ports: location, capacity, vessel types, port importance within the area 

and the country (According to total catch/landing and Effort by fleet segments 
and per area) 

- The most targeted species and areas within the study site by local fishermen 
- The fish stock status and evolution 
- The possible conflicts with other fisheries and activities 
- The fishing vessel usual traffic routes within the study site.  
- The major gaps  

 
Additionally, data related to marine and coastal aquaculture farms have to be provided 
and particularly: Aquaculture farms type, Main species, location, number of 
cages/basin, geographical location, depth, marine area used/marine area planned for 
extension or new farms, landing ports, starting production year, evolution, major 
conflicts/interaction with other activities…  
 
 

B. Pollution and Hydrography 
 

B.1. EO5 Eutrophication, EO9 Contaminants and EO10 Marine Litter 

The study will be done in a way to collect and assess the existing national data related to the 
study site. Indeed, Albania had implanted a monitoring system based on UNEP/MAP MED POL 
Monitoring programme. 
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Data sampling, processing and assessment will be ensured by the provider. When needed, 
consultation with the competent national institutions must be done in coordination with 
SPA/RAC and the National representatives of the Ministry of Tourism and Environment. 

A particular attention will be driven for marine areas including water inputs from rivers and 
wastewater evacuation as well as bathing areas and areas including marine infrastructures 
and aquaculture farms. 

The aim of the collection and analysis of eutrophication and contaminants data is to 
characterize the status of the level of pollution within the study area and, at the extent possible, 
define the main sources (human activities) and most impacted marine and coastal areas by 
eutrophication, contaminants and marine litter.  

Within this framework, the collection and analysis of available data should at least focus on: 

- Sea water Temperature, salinity and density; 
- Sea water Transparency; 
- Sea Water concentration of Dissolved oxygen content: mainly data measured near the 

bottom (under the euphotic layer/oxycline).  
- Concentration of orthophosphate (PO4-P), total phosphorous (TP), nitrate (NO3-N), 

nitrite (NO2-N), Ammonium (NH4-N), total nitrogen (TN) and orthosilicate (SiO4-Si) in 
the water column  

- Composition and abundance of phytoplankton community – 
- Concentration of chlorophyll-a: 
- Contaminants within marine organisms, (bivalve species and/or fish): 

o Trace/Heavy Metals (TM): Total mercury (HgT), Cadmium (Cd) and Lead (Pb) 
o Organochlorinated compounds (PCBs, Hexachlorobenzene, Lindane and ∑DDTs) 
o Polycyclic aromatic hydrocarbons (US EPA 16 PAHs Compounds) 
o Lipid content, flesh fresh/dry weight ratio for normalisation purpose 

- Contaminants within sediments 
o Trace/Heavy Metals (TM): Total mercury (HgT), Cadmium (Cd) and Lead (Pb) 
o Organochlorinated compounds (PCBs, Hexachlorobenzene, Lindane and ∑DDTs) 
o Polycyclic aromatic hydrocarbons (US EPA 16 PAHs Compounds) 
o Aluminium (Al), Total Organic Carbon (TOC) in the <2mm particle size fraction 

for normalization purpose for TM and OCs, respectively. The<63µm sediment 
fraction is recommended to be complementary for metals. 

o The lyophilization ratio (dry/wet sediment ratio) 
 

Regarding the marine litter, qualitative and quantitative data on macro marine litter and 
Microplastics presence in the water column, seafloor and coastal areas be collected. Field 
questionnaires have to be implemented by the provider in case of the scarcity of the available 
data. 

The knowledge gap assessment and the National Monitoring programmes reports related to 
EO5, EO9 and EO10 elaborated within the GEF Adriatic Project will be provided by SPA/RAC to 
the provider to serve as an additional source of data. 

 

B.2. EO7: Hydrography  
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The aim is to provide a preliminary map of the hydrologic natural dynamic of the study area of 
Vlora Bay and link it with the marine habitat and biodiversity dynamic of the area as well as 
contaminants and marine litter distribution and marine infrastructures impact.  

The available measurement of key hydrographic properties (temperature, salinity/conductivity, 
transparency, turbidity, suspended matter, etc.) as well as physical parameters 
bathymetry/depth variation, courants, waves, tide/sea level, temperature, salinity/conductivity, 
transparency, turbidity, substrate) will be taken into consideration.  

Sites with evident impact by hydrology alteration must be identified, e.g. fractionated 
Posidonia meadows, leaves with high epiphyte density, areas with high concentration of 
marine litter, area with high concentration of sediments... 

The knowledge gap assessment and the National Monitoring programmes reports related to 
EO7 elaborated within the GEF Adriatic Project will be provided by SPA/RAC to the provider to 
serve as an additional source of data. 

 

C. Marine traffic, Touristic activities and other marine human activities 
 

The provider will collect and assess data related to: 

- Marine traffic within the study area: the provider must collect all the available data for 
national or external sources. Data should provide the evolution of marine traffic at least 
during the last 5 years. Data will have to be analysed to define: 

o The most usual maritime shipping routes for commercial vessels within the 
study area including the traffic frequency, the average vessels size and the 
commercial vessels stand by areas 

o The most usual maritime shipping routes for fishery vessels (cruise ships and 
recreational craft) within the study area including cruise ships stand by areas if 
any 

- The most frequented coastal areas for touristic activities including the seasonal 
variation as well as the evolution over the last 10 years. 

- The most important marine infrastructures (ports, breakwaters…) implemented within 
the last 10 years (and the projected ones if any). 

- Any other relevant existing or planned Human activity (e.g renewable energy farms, oil 
platforms, underwater cables…)   

 

All the data should be reported within Maps and GIS layers in order to allow their superposition 
with other layers related to biodiversity, fisheries and aquaculture, pollution, bathymetry and 
hydrography. 

 

D. Main stakeholders’ identification and the Legal framework 
 

With regard to the IMAP, the MSP Decision and ICZM Protocol requirement, the provider will 
have to  
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- Identify the national institutions in charge of ICZM and MSP implementation. A detailed 
organogram showing who is doing what will be provided including identified gaps 

- Collect and assess the regional and national legal framework related to ICZM and MSP 
implementation in Albania. The aim is to identify its coherence and possible gaps to 
the implementation of the ICZM protocol and the MSP Decision in Albania.  

 

The report of the study will be intituled “MSP preliminary initial assessment report of Vlora 
area in Albania” and must include: 

- a summary description of the study area, 
- the parameters and the methodology adopted, and the tools including software 

and databases, 
- the main results of the assignments with an interpretation of all figures, tables 

and maps related to biodiversity as well as the physical, chemical, biological 
parameters and socio-economic data, 

- the main gaps identified 
- the legal framework 
- the main conclusions of the results including recommendations related to: 

 Environmental status of the area 
 Vulnerable zone and species within the area 
 Main identified threats and their evolution 
 Main marine activities in the area 
 Coherence with the Marine Spatial Planning needs 

- GIS maps (shapefiles) ready to be put online via the SPA/RAC platform on 
biodiversity (http://data.medchm.net): 

 the map of biocenoses/facies/associations identified in the study area 
(different details and resolution according to the aims of the job), 

 the bathymetric map of the marine and coastal zone, 
 the geomorphological map of the study area, 
 the hydrological map of the study area  
 a map showing the contaminants, the eutrophication and the marine 

litter parameters and highlighting the related hotspots and the identified 
sources of pollution  

 maps of sensitivity of habitats to eutrophication, hydrology alteration 
and pollution 

 map of fishing areas  
 map of areas with restricted activities (e.g. Marine protected area, no 

take zone, no fishing zone, etc.) 
 map of the major marine infrastructures 
 map of the aquaculture farms 
 map of the maritime shipping routes 
 map of the oil platforms and underwater cables location if any. 

 

N.B: Maps will be elaborated according to the available and collected data. If the collected 
data doesn’t allow to elaborate a particular Map, the provider should inform the SPA/RAC 
and provide an alternative solution to showcase the available data. SPA/RAC reserves the 
right to evaluate the proposal and inform the provider on its final decision. 
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The preliminary MSP report guideline: 

Additionally, to the study report, the provider will have to prepare a guideline report (20 pages 
max) which will highlight proposals to Albania for requested steps to implement a Marine 
Spatial Planning. The report will be related to: 

- The data collection and monitoring 
- The existing administrative, legal and technical resources and the needed ones 
- The stakeholder’s involvement process 
- A proposed process to fill the gaps 

 

Validation Meeting 

After the finalization of the 2nd draft report of the study and the 2nd preliminary MSP Guideline 
report, a validation meeting is to be planned with the representatives of the Albanian Ministry 
of Tourism and Environment and representatives of national institutions with responsibility 
for implementation of national IMAP, ICZM and MSP to present the study result and the MSP 
guideline. 

The project leader should participate to the meeting to present the results and take note of 
the possible revisions requested. The participation fees of the leader project to this meeting 
will be covered directly by SPA/RAC and should not be included in the financial offer.  

The validation meeting will be held in the Ministry of Tourism and Environment premises 
(Tirana). 

After the validation meeting, the provider must revise the document and send the final 
version of the deliverables within 10 days maximum from the validation meeting.   

 
6. PARTICULAR REMARKS 
 
6.1. Language: All Reports and maps within the actual study must be provided in English, 

in three copies in hard and electronic format.  
6.2. Materials and means of implementation: The provider must mobilize every necessary 

equipment for the completion of the work in hand. 
6.3. Miscellaneous costs: Travel and accommodation costs, as well as insurance for the 

team and equipment, will be borne by the provider.  
6.4. Documents for the permits: the contractor must provide all the documentation which 

could be required by the local authorities (detailed list of human resources, logistics, 
copy of ID documents, etc.)  

6.5. Delay extension: The implementation timeline of the MSP project doesn't allow any 
extension of the planned initial delay of the present study 
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ADMINISTRATIVE SPECIFICATIONS 

 
ARTICLE 1 - CONDITIONS FOR PARTICIPATION IN THE BIDDING 
The service provider firm must have proven competence in Marine Spatial Planning and particularly in 
mapping, characterization, and analysis of marine data related to the Marine biodiversity (Vulnerable 
species and habitat), Coastal and Marine Economic activities (Fisheries, aquaculture, Marine 
transportation, Oil industries, Tourism, Ports…), Hydrography, Pollution (contaminants, 
Eutrophication, Marine litter).  
 
Bids from a consortium of joint and solidary companies are authorized on condition that the leader is 
clearly identified in the consortium deed, an original copy of which must be included with the bid. In 
case of a consortium, a clear definition of the tasks to be undertaken by each partner should be 
included in the bid. 
 
ARTICLE 2 – CONTENT OF THE OFFER  
The offers document must include a technical offer and a financial offer.  
 
Technical offer   
It must contain:  
 

1. The firm's references regarding similar studies1: Certificates: reception certificate, acceptance 
minutes or any other documentary evidence delivered by the study sponsors, must be 
provided as proof; the budget of similar studies mentioned as firm’s reference must be 
mentioned by the firm participating to this call for tender. 

2. The CV of the proposed experts (signed/initialed by the expert on every page of the CV) with 
their background, qualifications, experience and references (including copies of their 
university diploma(s)). 

3. A methodological note including the organization of the work, the planning and time schedule, 
the chronogram of intervention of the team and the complete list of equipment/software to 
be used. 

 
Financial offer 
The financial offer must be expressed in tax-free prices in Euros. It should include all the costs 
connected to the provision of the service and presented in the template attached in Annex 1.  
The financial offer should also include the following administrative documents: 

1. A tax certificate, valid on the offer submission date, proving that the firm has no outstanding 
tax obligations.  

2. A certificate proving that the tenderer is registered in the commercial register. 
3. A statement delivered by the social security body to which the provider is affiliated stating that 

all dues have been paid and which is valid on the date of submission.  
4. A sworn statement of non-bankruptcy.  
5. A sworn statement that the firm is in no situation that could in any way be incompatible with 

the mission or compromise independence in carrying out the mission. 

 
1 Could be considered as a similar study, any study leading to the mapping of marine and coastal habitats, 
ecological status assessment of a sea area, ecological study of a marine area, MPA ecological study, hydrology 
study, sea pollution assessment, MSP study, marine chemical and/or physical study, fisheries study, Marie 
pollution study. 
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6. A sworn statement from each of the members of the work team, who are not staff members, 
confirming that they are willing to participate in the work team to carry out this mission.  

7. Call of tender signed (date, signature and stamp of the provider firm at the end of the 
document). 

8. Submission letter, using the template attached in Annex 1; 
9. Estimated details of global tender price, using the template attached in Annex 2. 

 
If the original administrative document is not in English, it should be provided an additional copy 
translated into English by a sworn translator. 
 
Should any of the administrative documents 1 to 9 be missing, the provider will be contacted to 
complete the offer documents within a period of ten days. If after a period of 10 days, the documents 
are still not complete the offer will be eliminated. 
 
ARTICLE 3 - SUBMISSION OF OFFERS 

Offers must be received electronically at the following e-mail address: 
car-asp@spa-rac.org, before 23h59 the 16 September 2019, Tunisia time (GMT+1). 

 
E-mails should have the following subject: 

“Consultation/SPA-RAC/ MSP Pilot Project n°08/2019_SPA RAC” 
 
Proposals received after this deadline will not be considered. 
 
ARTICLE 4- ADDITIONAL INFORMATION: 
If a tenderer has information to request or any questions about one or more parts of the bidding 
documents, he should refer to the customer by e-mail at car-asp@spa-rac.org, with copy to Mr. Anis 
ZARROUK (anis.zarrouk@spa-rac.org) and Mr. Daniel CEBRIAN (daniel.cebrian@spa-rac.org ) in order 
to obtain the necessary clarifications no later than ten (10) days before the deadline of the submission 
of the offers. 
 
The answers will be sent by email and published on the SPA/RAC website. Where appropriate, addenda 
to the consultation may also be added to it by SPA/RAC, in order to clarify the understanding of the 
tender documents or to bring changes to the information concerning the workplaces, the project, the 
terms of reference, the agreement or the other tender documents. 
 
No answer will be given to verbal questions and all interpretation by tenderer of the tender documents 
that has not been subject of an addendum will be rejected and cannot imply the responsibility of the 
client.  
 
ARTICLE 5 - DEFINITION, AND VARIATION OF PRICES 
The services provided as part of this assignment consist of an overall fixed and non-revisable cost. 
 
Article 6 – TENDER VALIDITY PERIOD  
Any bidder who submitted a tender will be bound by his tender for 120 days starting from the day 
following the deadline fixed for receiving the documents. During that period the prices and 
information proposed by the bidder will be firm and non revisable. 
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ARTICLE 7- TERMS OF PAYMENT 
Payment for the mission will be made as follows: 

 30% after validation by SPA/RAC of the second draft study report and the 2nd MSP guideline 
report and submission of all deliverables and their approval by SPA/RAC 

 70% after final acceptance by SPA/RAC of the final version of the study report and the final 
version of the MSP guideline report and submission of all deliverables and their approval by 
SPA/RAC 

 
ARTICLE 8- OFFER EVALUATION PROCEDURE 

 
8.1 Evaluation of technical offers 
 
Only offers with complete administrative documents will be subject of technical evaluation.  
The evaluation committee will first examine the technical offers and will attribute a score to each offer 
according to a scale of 100 points maximum, based on the following criteria:  
 
1- Firm's general experience and technical references (20 points). 
2- Evaluation of the proposed project team and it’s experience (55 points) 
3- Methodology, organization and implementation schedule (25 points) 

 
 

Criteria Notation 
1- Firm's 
general 
experience 
and technical 
references. 
Working 
experience in 
the 
Mediterranean 
is an asset. 
(references 
presented by 
the competing 
firms will be 
assessed 
according to 
their nature, 
number and 
date delivered) 

a- Nature and number of similar 
jobs, references delivered by study 
sponsors must be provided as 
proof  

Nature and number 
of similar studies 
justified. 

15 points 
maximum 
(4 
points/reference, 
 1 additional 
point/reference 
in the 
Mediterranean; 
1,5 additional 
point/reference 
in Albania 

No similar studies  0 points  
(in this case the 
offer is 
eliminated) 

b- Date the most recent studies 
were carried out 
 
 
 

Less or equal to 5 
years 

5 points 
maximum  
(1 point/study) 

Between 5 and 10 
years 

0,5 point/study 

Over 10 years 0 points 
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2- Evaluation 
of the 
proposed 
project team 
and its 
experience in 
the 
Mediterranean 
is an asset 
(assessment 
will be based 
on the number 
of similar 
studies the 
proposed 
specialists 
have 
contributed to 
and the nature 
of their 
qualifications). 

a- Project leader 
 

Experience in similar 
studies 

8 points 
maximum 
 
(2 points/ as 
project leader in 
similar study, 
 1 additional 
point/similar 
study as project 
leader in the 
Mediterranean 
or 1,5 additional 
point/ similar 
study as project 
leader in 
Albania) 

No similar study 0 points  
(in this case the 
offer is 
eliminated) 

MSc degree in marine 
conservation, marine 
biology, biology, 
Oceanography, 
Marine Living 
Resources, Aquatic 
ecosystems fisheries, 
coastal zone 
management or 
equivalent field  

 4 points 

Below MSc degree in 
field far from the one 
requested 

0 points 
(in this case the 
offer is 
eliminated) 

b- Expert 1  
Field of experience: Marine and 
coastal biodiversity 

Experience in similar 
studies 

6 points au 
maximum 
(3 points/ similar 
study) 

No similar study 0 point 
MSc degree in marine 
conservation, marine 
biology, fisheries, 
coastal zone 
management or 
equivalent field 

3 points  
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Below MSc degree or 
in field far from the 
one requested 

0 point 

c- Expert 2 
Field of experience:  
Geophysics/hydrology/ 
hydrobiology / Marine and coastal 
pollution 

Experience in similar 
studies on hydrology 
/ bathymetry / 
oceanography/ 
pollution or 
equivalent 

6 points 
maximum 
(3 points/ similar 
study) 

No similar study 
  

0 points  

MSc degree in Marine 
Geophysics/hydrology 
or equivalent 

3 points 

Below MSc degree or 
in field far from the 
one requested  

0 point 

d- Expert 3 
Field of experience: fisheries and 
aquaculture  

Experience in 
fisheries and 
aquaculture studies 
or equivalent 

6 points 
maximum 
(2.5 points/ 
similar study) 
 
0.5 additional 
point/reference 
including 
fisheries 
interaction with 
marine 
biodiversity 

No similar study 0 point 
MSc degree in biology 
/ Marine Living 
Resources / fisheries 
or equivalent 

3 points  

Below MSc or in a 
field far from the one 
requested 

0 point 

e- Expert 4 
Field of experience: mapping of the 
marine environment, marine and 
coastal infrastructures and marine 
and coastal human activity, GIS 

Experience in similar 
studies including 
mapping 

6 points 
maximum 
(3 points/ similar 
study) 

No similar study 0 points 
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MSc degree in marine 
conservation, marine 
biology, biology, 
Oceanography, 
Marine Living 
Resources, Aquatic 
ecosystems fisheries, 
coastal zone 
management or 
equivalent field 

3 points 
 
 
 

Below MS degree or 
in field far from the 
one requested 

0 points 
 

f- Expert 5 
Field of experience: marine legal 
framework  

Experience in marine 
legal framework 
studies or equivalent 

5 points 
maximum 
(2.5 points/ 
similar study) 

No similar study 0 points 
 

MSc degree on 
legislation, marine 
legislation or 
equivalent 

2 points  
 

Below MS degree or 
in field far from the 
one requested 

0 points 
 

 
The project leader can hold more than one position but no more than 2 positions. In this case his 
CV will be evaluated 2 times (separately for each position) following the above respective 
criteria. 
An expert who is not a project leader, can hold more than one position but no more than 2 
positions. In this case his CV will be evaluated 2 times (separately for each position) following 
the above respective criteria. 
In case the bidder proposes more than one expert per position, each CV will be evaluated 
separately, and the score given will be the lowest attributed to the experts proposed for the 
same position.   
 
3- 
Methodology, 
planning time 
schedule, 
chronogram of 
intervention of 
the team, and 
complete list 

a-  The methodological note  Methodology clearly 
presented, well 
developed and meets 
the terms of 
reference and the 
study’s objectives 
(the presentation of 
improvements and 

15 points 
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of equipment 
to be used for 
both field 
survey and 
laboratory 
analysis 

innovations is 
possible and will 
represent an asset) 
Methodology more or 
less well developed 
but meets the terms 
of reference and the 
study’s objectives 

10 points 
  

Methodology poorly 
developed and fairly 
meets the terms of 
reference and the 
study’s objectives 

5 points 
  

Methodology not 
clearly presented and 
does not meet the 
terms of reference 
and the study’s 
objectives or no 
methodology 
presented 
 

0 points 

b- Planning, time schedule, 
chronogram of intervention of the 
team, and list of equipment to be 
used 
 

Realistic planning 
clearly presented, 
coherent with the 
chronogram of 
intervention of each 
expert and the time 
schedule considering 
the requested time 
for reports validation 
and the list of 
equipment to be used 

10 points 

Realistic planning but 
more or less well 
presented, fairly 
coherent with the 
chronogram of 
intervention, the time 
schedule and the list 
of equipment to be 
used 

5 points 

Planning unclearly 
presented, doesn’t 
respects the deadline, 

0 point 



26 
 

or no chronogram, or 
no time schedule and 
no list of equipment 
to be used presented. 

 
If the content of an offer is markedly incomplete or differs substantially from one or several technical 
criteria specified in the offer documents, the offer will be eliminated without being rated. 
 
Any offer that has not attained the minimum score of 80 points will be eliminated. If no offer obtains 
80 points or more, the tender process will be canceled. 
 
8.2 EVALUATION OF THE FINANCIAL OFFERS 
Once the technical evaluation has been completed, the financial offers (of the offers that have not 
been eliminated during the technical evaluation) will be examined. 
The evaluation committee will check that the financial offers do not contain any obvious arithmetical 
errors. Any possible obvious arithmetical errors will be corrected, and the corrected figures will be 
taken into consideration.   
The evaluation committee will then proceed to a financial comparison. The lowest financial offer will 
receive 100 points. The other offers will be attributed a score based on the following equation: 
Financial score = (amount of the lowest offer/amount of the offer in question) x 100 

 
8.3. CONCLUSIONS OF THE EVALUATION COMMISSION  
The choice of the best offer is achieved by weighting the technical and financial scores using a 
distribution key on an 80/20 basis. To this end: 
 
 The technical score will be multiplied by a coefficient of 0,80. 
 The financial score will be multiplied by a coefficient of 0,20. 

 
The weighted technical - financial scores thus calculated will be added to ascertain the offer with the 
best technical and financial score. 
 
If two offers obtain the same technical-financial scores, preference will be given to the firm in the 
following order: 

 having obtained the best technical score  
 having obtained the best total score for experience and qualifications of experts.   
 having obtained the best score for methodology. 

 
ARTICLE 9-- DEADLINE FOR THE EXECUTION OF THE MISSION 
The maximum time allocated for carrying out the study is 3 months as from the date of signature of 
the contract without however exceeding the deadline of 31 December 2019, including the deadlines 
for handing in the final documents according to the following timeline:  
 

Deliverables To be submitted 
1st draft of the study report 40 days maximum from the contract signature 
1st preliminary MSP Guideline 40 days maximum from the contract signature 

2nd draft of the study report 7 days maximum from the date of the revision requested 
by SPA/RAC 
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2nd preliminary MSP Guideline 7 days maximum from the date of the revision requested 
by SPA/RAC 

Final study report 10 days maximum after the presentation of the study 
results and the MSP guideline within a meeting in Albania 

Final MSP Guideline 10 days maximum after the presentation of the study 
results and the MSP guideline within a meeting in Albania 

 
 
The evaluation of the draft deliverables (reports, maps, etc.) will be carried out by SPA/RAC within a 
maximum of 15 days from the submission of the deliverables by the provider. 
 
The meeting in Albania to present the study results and MSP Guideline will be organized at least 10 
days after the 2nd Drafts submission by the provider to the SPA/RAC. 
 
The evaluation of the final deliverables (reports, maps, etc.) will be carried out by SPA/RAC within a 
maximum of 15 days from the submission of the deliverables by the provider. 
 
ARTICLE 10 - MONITORING, CONTROL AND VALIDATION OF THE WORK 
The service provider will work under the supervision of a steering committee composed of SPA/RAC, 
the Albanian representative and the MSP Pilot project representative. The service provider will 
submit the deliverables for each of the phases. The service provider will submit in the final version of 
deliverables 10 days after steering committee has made its observations and comments on the draft 
report and the validation meeting. 
 
Article 11- LATE PENALTY FEES 
If the service provider does not complete the services for which he is responsible within the contractual 
deadlines as per article 9, a penalty of one hundredth (1/100) of the total contract amount (including 
taxes) for each calendar day of delay, will be imposed as of right and without prior notice.      
The late penalty amount will be deducted from the settlement amount.  
  
The penalty amounts are capped at 10% of the total contract amount, inclusive of taxes. When this 
cap level is reached, SPA/RAC reserves the right to terminate the contract to the service provider’s 
detriment, in conformity with article 13 below, without the service provider being able to raise any 
opposition or claiming any compensation whatsoever. 
 
ARTICLE 12-COPYRIGHT, OWNERSHIP OF DOCUMENTS 
All materials produced, including maps and photos, within the scope of this contract are intended for 
free distribution and will be the property of the Albanian Ministry of Tourism and Environment and 
UNEP-MAP SPA/RAC. The names and logos of the Albanian Ministry of Tourism and Environment, the 
UNEP/MAP, the UNEP-MAP SPA/RAC, The Italian Ministry of Environment, Land and Sea (IMELS), will 
appear as appropriate; mention will be made of the financial support provided by IMELS. 
 
The material produced from the implementation of this contract can’t be sold or used in any way or 
any form for commercial purposes; The contrary will put the provider under the relevant legal coercive 
measures. 
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ARTICLE 13-ARBITRAGE, DISPUTE SETTLEMENT 
Every dispute arising from or in connection with this contract execution shall be solved by way of 
amicable negotiations by the parties. This agreement is deemed to have been made in Tunisia and to 
be subject to Tunisian law. In case of dispute, the Court of Tunis is competent. 
 
ARTICLE 14-LIABILITY & INSURANCE  
The SPA/RAC does not accept any liability for acts of third parties, accidents, sickness, losses of any 
kind, however caused arising during the implementation of the specific actions and the production of 
the relative outputs expected. The bidder confirms that their selves or any involved staff will be 
covered by appropriate insurance. 
 
ARTICLE 15: FORCE MAJEURE 
Force majeure means any event outside the control of a Party so that it is impossible for one party to 
carry out his obligations or the implementation of these obligations becomes so difficult that it is 
considered to be impossible to carry them out under such circumstances. 
 
The party which invokes force majeure must inform his co-contractor within seven (07) days of its 
occurrence so that the contractual deadline will be suspended with a joint agreement between the 
parties for the period which is covered by the case of force majeure. 
 
SPA/RAC has a right to assess the circumstances of the impediments invoked by the holder as a case 
of force majeure to see if they are convincing and should this not be the case, then the days of 
discontinued work will be accounted for as days of delay.     
 
Failure by either Party to fulfill any of his contractual obligations does not entail a contract 
termination or failure to fulfill his contractual obligations if such a failure is due to a case of force 
majeure, if the Party that finds himself in such a situation has done the following/ 
 

a. has taken all the reasonable precautions and measures to allow him to comply with the terms 
and conditions of the present contract; and  

b. has informed the other Party of the event as soon as possible. Any timeline given to a Party for 
the execution of his contractual obligation will be prolonged by a period which is equal to the 
period during which that Party was prevented from fulfilling his obligations. 

 
Any timeline given to a Party for the execution of his contractual obligations will be prolonged by a 
period which is equal to the period during which that Party was unable to fulfill his obligations due to 
the case of force majeure. 
 
ARTICLE 16: CANCELLATION CONDITIONS 
SPA/RAC could cancel this contract in case of the no respect of the deadline of the execution in 
application of Article 9. Duration, deadlines and schedule for the implementation ; and in the case 
described in the article 11- Penalty when the amount is capped at 10% of the total amount of the 
contract or of the non-conformity to the content of the service listed in the technical specification of 
the present tender documents. In case of cancellation, the payment will be done in proportion to the 
tasks already carried out. 
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ARTICLE 17: FINAL ACCEPTANCE 
The final acceptance is pronounced after completion of all the services, and finalization and submission 
of all the deliverables described in the article 9 (deadline for the execution of the mission) of the 
“Administrative Specification” and paragraph 5 of the “Technical Specifications”. The evaluation of the 
final deliverables (reports, maps, etc.) will be carried out by SPA/RAC within maximum of 15 days. The 
service provider has the obligation to correct and complete any deficiencies identified by SPA/RAC in 
the completion of the final different deliverables. 
 
The final acceptance report will only be drawn up once the service provider has fulfilled all his 
obligations resulting from the obligations of article 9 (deadline for the execution of the mission) of the 
“Administrative Specification” and paragraph 5 of the “Technical Specifications” and 
after corrections of any deficiencies identified. 
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ANNEX 1 

SUBMISSION LETTER 

 

 

I, the undersigned   …………………………………………………………………… (Director)                           of 
………………………………………………………...recorded in the commercial register on ………………….under the 
number ……………. Domiciled at ……………………………………………………………………………………………………... 
After having taken due note of the dossier documents of the call for tenders   N° ……………………….. 
launched by ……………………………………………,          pertaining to a  mission of ……………………………….. 
………………………………………………………………………... 

I hereby pledge to execute the requested services in conformity with the provisions defined in 
the documents referred to, for the prices as established by myself without taking into account 
the taxes and knowing that the stamp duties and registration are to be covered by the insurer.            

 

The total price of my bid amounts to   …………………………….. (……………) Euros   

I take due note of the fact that you are not obliged to proceed with the tendering procedure 
and that I cannot claim a compensation. 

I pledge that the conditions in my tender will remain valid for a period of one hundred and 
twenty days (120 days) starting from the day after the date for the deadline for the receipt of 
tenders.     

SPA/RAC pledges to pay the amount after the signing of a convention into the bank current 
account of the Bank …………………… ………………. In the name of ………………………………Under the number 
of ……………………………………………………………. RIB (BIC – IBAN) 
…………………………………………………………………………………………………………… 

       

 

In ……………………, on …………………………. 

 

(Name, first name and function ) 

Right for submission  

(Signature and official stamp )
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ANNEX 2. - DETAILS OF GLOBAL PRICE  

The consulting firm, in support of its bid, should provide a breakdown of each unit price according to the following model: 

 

Designation Unit 
price  
(Euros) 

Data collection (1) Study report (2) MSP Guideline report (3) Total (1+2+3) 

Duration Sub-total Duration Sub-total Duration Sub-total Duration Sub-total 

Fees :          

- Project leader          

- Expert 1          

- Expert 2          

- Expert 3          

- Expert 4          

- Expert 5          

Other costs          

Travel and 
accommodation  

         

Other costs necessary for 
the proper execution of the 
present consultation   

         

Sub-total/delivrable          

TOTAL   

Amount of bid, is fixed at the sum of ……………………………………………………………………………………………………………..In …………………, on ……………. 

(Signature and official stamp of bidder) 


